

Arena Event Services - Rigging Rate Card - 1st July 2023 - 30th June 2024

Prepared for
 Exhibitor
 Stand Number
 Show
 Show Dates
 Hall
 Rigging Install Dates
 Show Build Dates
 Show Derig Dates
 Quote Date and Version

Service	Detail	Unit Cost	Quantity	Total
Primary Rigging Point		100		0
Drop wire (including termination)		95		0
Manual chain hoist	Up to 500KG	40		0
Motor Hoist	Up to 1000KG	60		0
Distribution and Control	Per way	16		0
				0
Banner Hanging	Up to 6m wide	250		0
				0
Pre production cost	Plan and sign off from	70		0
				0
Truss	12" box	15		0
Truss	A Type 24" Box	16		0
Truss	Corners	45		0
Truss	Circle	POA		0
				0
Access Equipment	10m Scissor lift (day rate)	185		0
Access Equipment	23m Boom Lift per hour (min 4 hour call)	68		0
				0
Labour - Pre rig	Riggers min 5hr call 2 psx	37.5		0
Labour - Client rig		37.5		0
Labour Derig		37.5		0
Lighting				0
Fire Exit Sign				0
Additonal				0
Drape		15		0
Portal		185		0
Power	POA			0
				0
Late order surcharge		0		0
TOTAL (ex VAT)				0
TOTAL (ex VAT) with Surcharge if applicable	Applies to all orders within 14 days of build			0

Payment Details:

Full payment must be received in order to process the order.
 All orders including full payment should be received prior to 14 days build up date,
 Any orders received after this will be subject to a 20% surcharge
 Payment by either bank transfer or credit card
 Bank details are as follows:
 Installations will not commence until full payment has been received and all plans,
 drawings and locations have been approved by both parties.
 Sign off is a manitory requirement for all rigging installations

NB The client is responsible for ensuring that all information given is accurate (including weight loadings)
 and that there equipment to be suspended is fit for purpose, certificated (where necessary) and all risk
 assessments have been carried out as per current regulation and venue/organiser policy.